

# Addendum 1

---



1800 O Street, Ste. 104, Lincoln, Nebraska 68508 (402) 477-6161

July 19, 2013

State of Nebraska BSDC Building No. 4 Chiller Replacement

Alvine No. 2012 3192

**Bid Date:** July 25, 2013

*This addendum is hereby made a part of the contract documents to the same extent as though it were originally included therein. Specifications and drawings shall be considered modified or revised as hereinafter described. Revisions to the drawings are referenced by the drawing number.*

## **Changes to the Project Manual**

### General Specification Items:

#### 1GS1. Pre-Bid Meeting Attendance Roster

1. See the attached Pre-Bid Meeting Attendance Roster dated July 16, 2013.

#### 1GS2. Current Plan Holders List

1. See attached list of current plan holders from the A&D Technical Supply's online plan room.

END

# Attendance Roster

1800 O Street, Ste. 104, Lincoln, Nebraska 68508 (402) 477-6161



July 16, 2013

State of NE BSDC Building No. 4 Chiller Replacement

Alvine No. 2012 3192

Meeting Location:

BSDC Building No. 4 - E. 1<sup>st</sup> Flr Entrance

Purpose:

Pre-Bid Meeting

✓	Name	Organization/ Company	E-Mail	Phone No.	Fax No.	Cell Phone No.
	Don P. Hinds	Nicker & Burkham	Don.Hinds@NICKER.COM	610-0348		
	John Schuler	Wifco	John.Schuler@wifco.com	560-1787		
	Jeff Cooper	Midlands Mech	jeffcooper@midmech.com	406-3772	402-466-3778	669 8264
	Gary Lovitt	BSDC				
	Paul Bauman	Alvine Engineering	pbauman@alvine.com	(402) 477-6161	(402) 477-9616	(402) 201-4836

Omdha

Lincoln

Des Moines

Oklahoma City

**Plan Holder List for 'State of Nebraska Beatrice State Developmental Center Re-Bid'**

<b>Company Information</b>	<b>CSI Codes</b>	<b>Contact Information</b>	<b>Status Date Filled Date Returned</b>	<b>Delivery Method Tracking Number</b>
Alvine Associates 1800 O Street Lincoln, NE 68508	Architect	Paul Bauman Phone: (402) 477-6161 Fax: (402) 477-9616	Filled 07/08/2013	Delivery - A & D Delivery Lincoln
Dickey & Burham Inc PO Box 22555 Lincoln, NE 68542-2555	GENERAL	Steve Burham Phone: (402) 421-6000 Fax: (402) 421-6021	Filled 07/10/2013	Pickup - Customer Pick Up / Lincoln
Lincoln Builders Bureau 5910 S. 58 St Suite C Lincoln, NE 68516	PLAN ROOM	Rhonda Gutknecht Phone: (402) 421-8332 Fax: (402) 421-8334	Filled 07/08/2013	Delivery - A & D Delivery Lincoln
Mcgraw Hill Dodge/Arkansas - Hard Copy Plans 3315 Central Ave. Hot Springs, AR 71913	PLAN ROOM	plan room Phone: (817) 375-2959 Fax: (501) 625-3544	Filled 07/08/2013	Ship - UPS Ground
Nifco Mechanical Systems 500 Blue Heron Dr Lincoln, NE 68522	MECHANICAL	Mark Long Phone: (402) 477-0666 Fax: (402) 477-2314	Filled 07/09/2013	Pickup - Customer Pick Up / Lincoln
Omaha Builders Exchange 4255 S. 94th St Omaha, NE 68127	PLAN ROOM	Lisa Shockey Phone: (402) 593-6908 Fax: (402) 593-6912	Filled 07/08/2013	Delivery - A & D Delivery Omaha
Rogge General Contractors Inc. 6101 South 58th Street Suite a Lincoln, NE 68516	GENERAL	RANDY ROGGE Phone: (402) 441-3100 Fax: (402) 441-3109	Filled 07/18/2013	Pickup - Customer Pick Up / Lincoln
Shanahan Mech & Elec 202 W 2nd P O Box 188 Valparaiso, NE 68065	Mechanical/Electrical	Jill Sydik Phone: (402) 784-2381 Fax: (402) 784-2288	Filled 07/11/2013	Pickup - Customer Pick Up / Lincoln
State Building Division - Dept. of Admin. 521 S. 14th Street P.O. Box 98940 Lincoln, NE 68509	State Agency	Scott Connors Phone: (402) 471-8355 Fax: (402) 471-0421	Filled 07/08/2013	Delivery - A & D Delivery Lincoln
Structural Design Group 105 N 8th St Ste 100A Lincoln, NE 68508	ENGINEER	Jared Wagner Phone: (402) 438-7788 Fax: (402) 438-7790	Filled 07/08/2013	Delivery - A & D Delivery Lincoln