

ADDENDUM NO. 3  
TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS

TO: ALL PLANHOLDERS AND PROSPECTIVE BIDDERS

FOR: GENEVA YOUTH REHABILITATION CENTER  
TUNNEL REPAIR  
LRA JOB NO. 0115115.01-020

OWNER: STATE OF NEBRASKA, DAS/STATE BUILDING DIVISION

ENGINEER: LAMP, RYNEARSON & ASSOCIATES, INC.  
14710 WEST DODGE ROAD, SUITE 100  
OMAHA, NEBRASKA 68154-2027

DATE: NOVEMBER 21, 2016

The following changes, corrections, clarifications, and additions shall be made to the Specifications and Contract Documents for the above-named project and shall be as binding as if incorporated in the original Contract Documents. The Contractor shall acquaint himself with all aspects of this Addendum.

The Contractor shall acknowledge receipt of all addenda on the Proposal Form.


The following shall be modified, or added to as follows:

1. The bid date for the project is set at **2:00 P.M. on Tuesday, December 20, 2016.**
2. A pre-bid walk-through has been scheduled at 11:00 A.M. on Thursday, December 8, 2016, at the project site: 855 North First Street, Geneva, NE 68361.
3. CONTRACT DOCUMENTS  
The original contract documents dated May 10, 2016, shall be disregarded and replaced in their entirety with the new contract documents dated November 21, 2016.
4. PLANS  
The plans have been modified to include additional details and additional bid items. The prior set of plans dated May 10, 2016, shall be disregarded and replaced in their entirety with the new plans dated November 21, 2016.

**END OF ADDENDUM**

Sincerely,

LAMP RYNEARSON



John M. Hill, P.E.  
Structural Group Manager